WORKS CONTRACT AWARD NOTICE/OBJAVA SKLOPLJENIH
UGOVORA

De-Mining Programme in War Affected Areas

Republic of Croatia, HR/Program razminiranja u ratom pogodenim podrucjima

Republike Hrvatske

1. Publication reference/Referenca
CROMAC-EU IPA-TAIB 2010-1/2011

2. Publication date of the tendering documentation/Datum objave nadmetanja
November 19, 2011 /19. Studeni 201 1.

3. Lot number and lot title/Broj i naslov lota

Lot 1. Agricultural land in Town of Vukovar and Stari Jankovci municipality, Vukovar —
Srijem County, project no. PPR-VSSJA-033-06-11, surface 744.715 m” /Lot 1. Poljoprivredno
zemljiste u gradu Vukovaru i opcini Stari Jankovci, Vukovarsko-srijemska Zupanija,
oznaka: PPR-VSSJA-033-06-11, povrsina 744.715 m’

Lot 2. Agricultural land in the area of MarkuSica, Ostrovo, Podrinje and the economy of
Henrikovci, Vukovar-Srijem County, project no. PR-VSNUS-054-06-11, surface 917.860
m*/Lot 2. Poljoprivredno zemljiste na podrucju Markusice, Ostrova, Podrinja i farme
Henrikovciz, Vukovarsko-srijemska Zupanija, oznaka: PPR-VSNUS-054-06-11, povrsina
917.860 m

Lot 3. Agricultural areas along the state border with Republic of Hungary in the cadastral
municipality Dubo$evica, Osijek — Baranja County, project no. PPR-OBDRC-031-05-11,
surface 813.182 m*/Lot 3. Poljoprivredno zemljiste uzduz drZavne granice s Republikom
Madarskom u katastarskoj opcini DuboSevica, Osijecko-baranjska zupanija, oznaka: PPR-
OBDRC-031-05-11, povrsina 813.182 m’

Lot 4. Agricultural land in the area of Antunovac, Tenja and Nemetin, Osijek — Baranja
County, project no. PPR-OBANT-036-06-11, surface 955.653 m*/Lot 4. Poljoprivredno
zemljiste na podrucju Antunovca, Tenje i Nemetina, Osijecko-baranjska Zupanija, oznaka:
PPR-OBDRC-031-05-11, CROMAC-EU IPA-TAIB 2010-1/2011, povrsina 955.653 m’

4. Contract number and value/Broj ugovora i vrijednost ugovora

Lot 1; Contract number: PR-55/11-IPA, value: 6.575.833,45 HRK (Vat not included)/Lot
1. Broj ugovora: PR-55/11-IPA, vrijednost ugovora 6.575.833,45 HRK (PDV nije
ukljucen)

Lot 2; Contract number: R-99/11-IPA, value: 9.105.171,20 HRK (Vat not included)/ Lot
2. Broj ugovora: R-99/11-IPA, vrijednost ugovora 9.105.171,20 HRK (PDV nije
ukljucen)



Lot 3; Contract number: PR-53/11-IPA, value: 6.733.146,96 HRK (Vat not included)/Lot
3. Broj ugovora: PR-53/11-1PA, vrijednost ugovora 6.733.146,96 HRK (PDV nije
ukljucen)

Lot 4; Contract number: PR-54/11-IPA, value: 6.880.701,60 HRK (Vat not included/Lot
4. Broj ugovora: PR-54/11-IPA, vrijednost ugovora 6.880.701,60 HRK (PDV nije
ukljucen)

Date of award of the contract/Datum dodjele ugovora
December 28, 2011 for Lot 1/28. prosinca 2011. za Lot 1.

December 28, 2011 for Lot 2/28. prosinca 2011. za Lot 2.
December 28, 2011 for Lot 3/28. prosinca 2011. za Lot 3.
December 28, 2011 for Lot 4/28. prosinca 2011. za Lot 4.

Number of tenders received/Broj primljenih ponuda
2 for Lot 1/2 za Lot 1

2 for Lot 2/2 za Lot 2
3 for Lot 3/3 za Lot 3
3 for Lot 4/4 za Lot 4

Name, address and nationality of successful tenderer//me, adresa i nacionalnost
najuspjesnijeg ponuditelja

for Lot 1:/Za Lot 1:
Joint Venture/Zajednicka ponuda

“ISTRAZIVAC”d.o.0., Bana Jeladi¢a 39a, 32221 Nustar
“Dok-Ing Razminiranje” d.o.0., Zitnjak bb, 10000 Zagreb
“Piper” d.o.o., Alaginci 56, 34000 Pozega

for Lot 2:/Za Lot 2:

Joint Venture/Zajednicka ponuda

“HEKSOGEN?d.o.0., Vukovarska 17, 20000 Dubrovnik
“TORNADO” d.o.0., Kamenicki Vrhovec 38, 42250 Lepoglava
“DIZ EKO” d.o.0., Rim 13, 10000 Zagreb

“Rumital” d.0.0., Crnomerec 31a, 10000 Zagreb



for Lot 3:/Za Lot 3:
Joint Venture/Zajednicka ponuda

“MKA*DEMING”d.o.0., Toma$a Goricanca 6, 40000 Cakovec
“Detektor” d.o.o., Olajnica bb, 32000 Vukovar
“Terrafirma” d.o.0., Poljicka 13, 10000 Zagreb

for Lot 4:/Za Lot 4:

Joint Venture/Zajednicka ponuda

“TORNADO”d.o.0., Kamenicki Vrhovec 38, 42250 Lepoglava
“Heksogen” d.o.0., Vukovarska 17, 20000 Dubrovnik

“DIZ EKO” d.o.0., Rim 13, 10000 Zagreb
“Demin-Ka” d.o.o., A.StarCevi¢a 21, 47000 Karlovac

8. Duration of contract/Trajanje ugovora (vrijeme izvodenja radova)
28 working days (but not later then June 01, 2012) - for Lot 1/28 radnih dana (ali ne
kasnije od O1.lipnja 2012.) — za Lot 1.

41 working days (but not later then June 01, 2012) - for Lot 2/41 radni dan (ali ne
kasnije od O1.lipnja 2012.) — za Lot 2.

44 working days (but not later then June 01, 2012) - for Lot 3/44 radna dana (ali ne
kasnije od O1.lipnja 2012.) — za Lot 3.

72 working days (but not later then June 01, 2012) - for Lot 4/71 radni dan (ali ne
kasnije od O1.lipnja 2012.) — za Lot 4.

9. Contracting Authority/Ugovaratelj

Croatian Mine Action Centre — CROMAC/Hrvatski centar za razminiranje
Ante Kovacica 10

44000 Sisak

10. Legal basis/Pravna osnova
EC Council Regulation No 1085/2006 of 17 July 2006 establishing an Instrument for Pre-
Accession (IPA)./Pravilnik Vijeca Europske zajednice br. 1085/2006 of 17.srpnja 2006.
uspostavio je Instrument Pretpristupne pomoci (IPA)



